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ATTACHMENT J-0200000-01
DEFINITIONS AND ACRONYMS

Definition Description
Assessment A general term referring to either a survey or inspection of a facility to determine condition.
Asset A general term used to refer to an item, such as a component, system, building or facility,

which is managed by an automated data management program.

Business Management
System (BMS)

A web-based tool that provides a systematic method for the management of business
processes, common practices, and process quality improvements that produce and support
the most efficient and effective delivery of NAVFAC’s products and services.

Competent Person

A person who has the professional experience and training necessary to identify existing
and predictable hazards at a work or service environment, and who has the authority to
take prompt and corrective action to eliminate or remove dangers from the environment.
One who can identify existing and predictable hazards in the working environment or
working conditions that are dangerous to personnel and who has authorization to take
prompt corrective measures to eliminate them.

Component Inventory
Management Unit
(CIMU)

An organization of like-kind real property into manageable maintenance units. CIMU is a
building component, group of components or component assemblies, serving a specific
purpose in a facility that can be expected to follow a common and predictable lifecycle
behavior. This class of non-equipment will include items such as exterior walls, exterior
windows, interior finish, and roofs. This class of equipment will include items such as fan
coil units, air handling units, lighting, and water closets. CIMUs can include one or more
items of installed equipment typically subject to routine scheduled maintenance.

Confined Work Space

A space that is large enough and so configured that a person may bodily enter a space
(such as in tanks, vessels, silos, storage bins, hoppers, vaults, pits, and like spaces where
there is limited means of entry) and is hindered or restricted from escaping during an
emergency.

Contracting Officer
(KO)

That individual with the authority to enter into, administer, and/or terminate contracts and
make related determinations and findings. The term includes certain authorized
representatives of the Contracting Officer acting within the limits of their authority as
delegated by the Contracting Officer.

Contracting Officer’s
Representative (COR)

The individual appointed by the KO responsible for monitoring the Contractor’s technical
compliance and progress, relative to assigned contract(s)/orders(s), based on the contract
requirements specified in the PWS and in accordance with the PAP. The COR performs a
variety of contract administration duties that includes oversight of PA, documenting and
rating Contractor performance, reviewing invoices, and acceptance of work. Assignment
as a COR is a collateral duty typically performed by the FSCM or SPAR.

Contractor That entity or its representative responsible for the delivery of the services or materials
specified in this contract, as designated by contract award. The term Contractor as used
herein refers to both the prime Contractor and any subcontractors. The prime Contractor
shall insure that subcontractors comply with the provision of this contract.

Contractor That individual appointed by the Contractor, either orally or in writing, who has been

Representative

assigned responsibility for executing the requirements of this contract.

Direct Material Costs

The actual vendor invoice charges for materials used for performance of work under this
contract. Direct material costs shall include transportation charges when such charges are
included on the invoice by the vendor, as well as any discounts allowed for prompt
payment and discounts or rebates for core value or salvage value that accrue to the
Contractor. When questions arise concerning the cost of materials, material costs will be
based on the lowest of quotes provided by the Contractor from at least three different
commercial vendors for the direct material cost. The Government retains the right to
obtain additional quotes in questionable situations. The lowest price will be used.




ATTACHMENT J-0200000-01
DEFINITIONS AND ACRONYMS

Definition

Description

Electronic Operation
And Maintenance And
Support Information
(eOMSI)

A set of consultant-prepared data and document files that contain detailed, as-built
technical information that describes the efficient, economical and safe operation,
maintenance and repair of a facility, plant, equipment or system throughout its life cycle.
Generally it is prepared during construction and submitted upon completion of a new
facility or major facility upgrade. eOMSI’s typically include asset information, staffing
and budgeting information, supply support including critical spare parts, operating
procedures, troubleshooting and diagnostic guides, extended warranty data, maintenance
task frequencies and documentation, technical data, repair procedures and manufacturer’s
product data. eOMSI data and document files are provided in electronic formats.

Equipment Tangible asset that is functionally complete for its intended purpose, durable, and non-
expendable.
Facility A building or structure designed and created to serve a particular function.

Fixed Burden Rate
(FBR)

The additional costs (expressed in percent of direct material cost) for ordering, handling,
and stockpiling materials and repair parts. For example, if the offeror's Fixed Burden Rate
for materials in the Base Period is 10% then:

$100,000.00 + ($100,000.00 x 10%) = $110,000.00

The Government will compensate the Contractor for the required parts and materials and
not the total amount shown in Schedule of Indefinite Delivery Indefinite Quantity Work.

Frequency Of Service

Annual (A). Services performed once during each 12-month period of the contract at
intervals of 335 to 395 days.

Biennial (B). Services performed once during each 24-month period of the contract at
internals of 670 to 790 days.

Daily (D5). Services performed once each calendar day, Monday through Friday,
including holidays unless otherwise noted.

Daily (D7). Services performed once each calendar day, seven days per week, including
weekends and holidays.

Monthly (M). Services performed 12 times during each 12-month period of the contract at
intervals of 28 to 31 calendar days.

Quarterly (Q). Services performed four times during each 12-month period of the contract
at intervals of 80 to 100 calendar days.

Semiannual (SA). Services performed twice during each 12-month period of the contract
at intervals of 160 to 200 calendar days.

Semimonthly (SM). Services performed 24 times during each 12-month period of the
contract at intervals of 14 to 16 calendar days.

Three times weekly (3W). Services performed three times a week, such as Monday,
Wednesday, and Friday.

Twice weekly (2W). Services performed twice a week, such as Monday and Thursday or
Tuesday and Friday.

Weekly (W). Services performed 52 times during each 12-month period of the contract at
intervals of six to eight calendar days.

Government Furnished
Property (GFP)

Property in the possession of, or directly acquired by, the Government and subsequently
furnished to the contractor for performance of a contract. Government furnished property
includes, but is not limited to, spares and property furnished for repairs, maintenance,
overhaul, or modification. Government furnished property also includes contractor
acquired property if the contractor acquired property is a deliverable under a cost contract
when accepted by the Government for continued use under the contract.

Infrastructure Condition
Assessment Program
(ICAP)

A Navy automated data management program that utilizes historical asset lifecycle data
and a structured assessment process to evaluate the condition facilities and their
components.




ATTACHMENT J-0200000-01
DEFINITIONS AND ACRONYMS

Definition Description

Inspection A rigorous, detailed assessment of the condition of a facility performed to generate a
fundable scope and cost estimate for prioritization and funding of maintenance and repair.

Job or Work Order An authorization for work that requires planning and estimating and has an individual line

of accounting for financial and performance evaluation.

Load Handling
Equipment

A term used to describe cranes, hoists and all other hoisting equipment (hoisting
equipment means equipment, including crane, derricks, hoists and power operated
equipment used WITH RIGGING to raise, lower and/or horizontally move a load.

Maintenance And
Repair

The preservation or restoration of a piece of equipment, system, or facility to such
condition that it may be effectively used for its designated purposes. Maintenance/repair
may be adjustment, overhaul, reprocessing, or replacement of constituent parts or materials
that are missing or have deteriorated by action of the elements or usage, or replacement of
the entire unit or system if beyond economical repair.

NAVFAC MAXIMO

A specially configured software version of MAXIMO®, a commercially available
computerized maintenance management system (CMMS), adopted by NAVFAC for
enterprise facility asset data management. The terms “MAXIMO”, “NAVFAC
MAXIMO” or “Government’s MAXIMO” shall be used interchangeably in the document.

Performance A method used by the Government to provide some measure of control over the quality of
Assessment purchased goods and services received.

Performance The individual(s) assigned as a Technical Point of Contact (TPOC) / Subject Matter Expert
Assessment (SME) to the COR to perform duties as the on-site representative who assesses Contractor

Representative (PAR)

performance. The PAR periodically observes Contractor performance, reviews delivered
services, reviews quality management corrective actions, periodically assesses and
documents Contractor performance on PAWSs and the MPAS, and communicates findings
as necessary with the Contractor, SPAR, and COR.

Pre-Expended Bin
Materials And Supplies

The minor materials and supplies that are incidental to the job, for which the total direct
cost of any one material line item shown on the material estimate is $10.00 or less.
Examples of pre-expended bin materials and supplies include, but are not limited to,
solder, lead, flux, electrical connectors, electrical tape, fuses, nails, screws, bolts, nuts,
washers, spacers, masking tape, sand paper, solvent, cleaners, lubricants, grease, oil, rags,
mops, glue, epoxy, spackling compound, joint tape, plumbers tape and compound, clips,
welding rods, and touch up paint.

Property Administrator

An authorized representative of the Contracting Officer who is responsible for
administering contract property requirements, terms and conditions of the contract

Property Management
Program

A Government program established for the purpose of reviewing and approving the
Contractor’s Property Management Plan and System through performance of a system
analysis whenever government property is in the possession of the Contractor.

Quality Assurance

(QA)

The planned and systematic activities implemented in a quality system so that quality
requirements for a product or service will be fulfilled.

Quality Control (QC)

The observation techniques and activities used to fulfill requirements for quality.

R. S. Means

A data collection and organization system developed by R. S. Means Company which can
be used to prepare accurate, dependable construction estimates and budgets in a variety of
ways. The Contractor shall use the latest edition. Material prices are based on a national
average and computed labor costs are based on a 30-city national average. An estimate
prepared using this data is called a "Means estimate"; data may simply be referred to as
"Means".

Real Property Inventory
Equipment (RPIE)

A Government owned or leased individual pieces of equipment, apparatus, or fixture that
are essential to the function of the real property (i.e. plumbing, electrical, heating, cooling
and elevators). It is physically attached to, integrated into, and built in or on the property.
Individual RPIE’s can be combined to make a CIMU to facilitate facilities management.
An individual RPIE can also be a CIMU if the equipment is complex enough to require its
own management planning.




ATTACHMENT J-0200000-01
DEFINITIONS AND ACRONYMS

Definition

Description

Response Time

The time allowed the Contractor after initial notification of a work requirement to be
physically on the premises at the work site with appropriate personnel, tools, equipment,
and materials, ready to perform the work required.

Unit Priced Labor
(UPL) Hour

The unit price bid by the Contractor to perform one hour of work-in-place. With the
exception of direct material and construction equipment costs, the unit price includes all
indirect and direct costs associated with performing work. The price includes the
Contractor’s hourly composite trade wage, adjusted to allow for workforce productivity;
costs for pre-expended bin materials, union agreements, crew sizes, hand tools, payroll
burdens and fringes, overtime, job (field) overhead (including clerical support, supervision,
inspection, fees, taxes, licenses, permits, and insurance), general and administrative (home
office) overhead, and profit. Additionally, time for job preparation, safety standby
personnel, and similar indirect labor elements are included.




ATTACHMENT J-0200000-02
DEFINITIONS AND ACRONYMS

Acronym Title

ACO Administrative Contracting Officer

BW Biweekly

CDR Contract Discrepancy Report

CIA Controlled Industrial Area

CiMU Component Inventory Management Unit
CMMS Computerized Maintenance Management System
COR Contracting Officer Representative

COR Condition of Readiness

DBH Diameter at Breast Height

DCR Direct Condition Rating

DoD Department of Defense

DoN Department of Navy

DRMO Defense Reutilization Management Office
EPA Environmental Protection Agency

EPCRA Emergency Planning and Community Right-to-Know Act
FAR Federal Acquisition Regulation

FFP Firm Fixed Price

FIFRA Federal Insecticide, Fungicide, and Rodenticide Act
FSC Facility Support Contract

FSCM Facility Support Contract Manager

GIS Geospatial Information System

GFE Government-furnished Equipment

GFF Government-furnished Facilities

GFM Government-furnished Materials

HCA Head Contracting Agency

ICAP Infrastructure Condition Assessment Program
ICP Integrated Contingency Plan

IDIQ Indefinite Delivery Indefinite Quantity
iINFADS Internet Navy Facilities Asst Data Store

IPM Integrated Pest Management

IPMIS Integrated Pest Management Information System
IPMP Integrated Pest Management Plan

KO Contracting Officer

LAN Local Area Network

M Monthly

MAP Maintenance Action Plan

MDI Mission Dependency Index

MEP Mechanical, Electrical and Plumbing

MPAS Monthly Performance Assessment Summary
MRI Mission Readiness Index

MSDS Material Safety Data Sheets

NAVFAC Naval Facilities Engineering Command
NMCI Navy Marine Corps Intranet

NOSC Navy-On-Scene Coordinator

PAP Performance Assessment Plan

PAR Performance Assessment Representative
PAW Performance Assessment Worksheet

PEO Program Executive Officer

PM Project Manager

PM Planned Maintenance or Preventative Maintenance




ATTACHMENT J-0200000-02
DEFINITIONS AND ACRONYMS

Acronym Title

PRCSP Permit Required Confined Space Program
PWS Performance Work Statement

PWO Public Works Officer

Q Quarterly

QC Quality Control

RPIE Real Property Inventory Equipment

RSL Remaining Service Life

SC Security Clearances

SM Semimonthly

SPAR Senior Performance Assessment Representative
TE Technical Exhibit

VIQ Variation in Quantity

WBS

Work Breakdown Structure




ATTACHMENT J-0200000-03
WAGE DETERMINATIONS

Placeholder for Service Contract Act and Davis-Bacon Act Determinations.




ATTACHMENT J-0200000-04
DIRECTIVES, INSTRUCTIONS, AND REFERENCES

Reference \ Title

EM 385-1-1 U.S. Army Corps of Engineers Safety and Health Requirements

P.L. 91-596 Occupational Safety and Health Act




ATTACHMENT J-0200000-05
INVOICE METHODS

iIRAPT (WAWF) information




ATTACHMENT J-0200000-06
MISCELLANEQOUS FORMS

Please see attached.




ATTACHMENT J-0200000-09
NAVFAC MAXIMO DATA REPORTING

PURPOSE AND OVERVIEW

The purpose of this attachment is to provide guidance on how data is to be provided by the Contractor and outline
the options by which the Contractor can report Service Provider Information and Asset Information for NAVFAC
MAXIMO. This document outlines options that may be utilized by a Contractor and associated NAVFAC business
process and procedures for how data is to be submitted. The Contractor may review the existing options and choose
the most suitable method considering their organizational constraints and resources. However it is mandatory that
the Contractor choose and declare a method to provide all the required data to NAVFAC in a consistent, timely and
accurate manner.

GENERAL TYPES OF DATA
Work Order Data

Work order data includes all necessary information for the documentation of all completed work orders, including,
but not limited to, service orders, preventive maintenance (as performed under the PM program or as part of IMP),
and work issued as IDIQ. Specific NAVFAC MAXIMO fields required for work order data are listed on the Service
Provider Information spreadsheet provided in J-0200000-06.

Asset Data

Asset data includes the specific details necessary for proper identification and tracking of assets when updated for all
completed work orders where an asset is repaired, replaced, installed, or otherwise affected. Specific NAVFAC
MAXIMO fields required for asset data are listed on the Asset Information spreadsheet provided in J-0200000-07.
When replacing existing assets, the Contractor shall change the status of the current asset which will remove it from
the maintenance plan and add the new asset.

NAVFAC MAXIMO Flat File Data Exchange

The Contractor will utilize the data formats contained in the Service Provider Information provided in J-0200000-06
and Asset Information provided in J-0200000-07. The Contractor shall use their own internal systems to generate
the flat file data into the format required. The Contractor is responsible for ensuring that data is correct and
validated. If any data gets rejected the Contracting Officer will send the “rejected” data back to Contractor and the
Contractor shall correct and resubmit the data. In all cases of data rejects the Contractor shall communicate with the
Contracting Officer to rectify the data rejects.

Flat File Data Validation and Preparation

NAVFAC MAXIMO has several interfaces to assist in data transfer, many interfaces are used for multiple purposes
to efficiently load or modify existing data in the system. Because of those multiple uses for each interface there are
strict rules on how the data must be prepared for successful submission and loading.

The format required for flat files is detailed in the Service Provider Information and Asset Information spreadsheets
described below:

e SERVICE PROVIDER INFORMATION — (Spreadsheet provided in J-0200000-06) —contains the format
and data elements for submission of Work Order Information.

e ASSET INFORMATION — (Spreadsheet provided in J-0200000-07) — contains the format and data
elements for submission of new or updated Asset Information.

Service Provider & Asset Information Spreadsheet Format

e Tab 1 - General Information - Version number, change log, etc.



e Tab 2 —Field Information — Field Name, Data Type, short description on field use and related
information including Content Notes and NAVFAC MAXIMO Field Name.

e Tab 3 - Flat File Data Layout

The Contractor is required to validate their data prior to submission to minimize data rejects. To assist the
contractor in data validation lists of appropriate reference values will be provided by the Government and updated as
changes occur. The reference files contain the valid list of values in NAVFAC MAXIMO at a specific time. The
value list will change/update because of work completed by the contractor, or new records added by the Government
at other installations. Due to the frequent nature of changes in some tabs (i.e. new assets added or status being
changed) this file will be directly transferred from a local PW Representative to the Contractor as changes occur or
upon request.

Example information tabs:

e Acurrent list of the valid Manufacturers (Company) Name values in NAVFAC MAXIMO. When adding a
new asset, the contract will select the appropriate Company value so it will permit the successful asset
record insert.

Company Description Company Organization
Type
MCQUAY McQuay International; HVAC equipment M NAVFAC

e Acurrent list of the valid Assets for the contract. The file must be refreshed periodically to reflect assets
added over the contract period. Assets must be added prior to Work Order being submitted for work on the
asset or the Work Order will be rejected.

Sample Reference Value “asset”

Asset Description Location Parent Rotating | Work Center | Site
Item
WNY111- | SPLIT SYSTEM #1A | WNY-111 | WNY111-AHU- WCCP22 10101
AHU-05 CIMU-02

o For some fields, NAVFAC MAXIMO may have many valid values however the contractor will have one
authorized value. Examples include SitelD, Work Center, and Contract Number. The reference values for
these fields will be provided by the Government.

Spreadsheet Flat File Submission

The Contractor will prepare data in flat files and submit in spreadsheet format to the Contracting Officer. These
documents have strict requirements that must be followed to permit the successful processing by the Government to
import into NAVFAC MAXIMO. The contractor is responsible to verify data against the reference values to
prevent record rejects for required information. Spreadsheet flat files shall be submitted in a Microsoft Excel file
format. Upon acceptance, the Government will extract the relevant data to complete the NAVFAC MAXIMO Flat
File Data Exchange.

Service Provider Information Reports and Asset Information Reports submitted as spreadsheet flat-files must be
prepared as follows:

The Contractor shall submit a complete work order or asset data spreadsheet by filling out all applicable portions of
the Excel spreadsheet workbook after validating matching appropriate fields per provided reference files.



ATTACHMENT J-0200000-10
CONTRACTOR HAZARDOUS MATERIAL INVENTORY LOG
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